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CONSTRUCT HAUL ROUTE, ITEM AR150540, SEE DETAIL. HAUL ROUTE 70
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. WORK MUST BE CONTROLLED AND STAGED. SEE CONSTRUCTION STAGING PLAN.

. MAXIMUM HEICHT OF CONTRACTOR'S EQUIPMENT 25 FEET FOR ALL WORK, EXCEPT BY PRIOR APPROVAL
OF THE ENGINEER (SEE SPECIAL PROVISIONS).

FOR RUNWAY CLOSURE MARKINGS, BARRICADE LOCATIONS AND LATHING AND WARNING TAPE LOCATIONS,

FOR ALLOWABLE CONSTRUCTION LIMITS DURING INDIVIDUAL STAGES, SEE CONSTRUCTION STAGING PLAN.
TRAFFIC TO BE MAINTAINED ON ALL AIRPORT ROADWAYS AT ALL TIMES.
. TAXIWAY CLOSURES ARE TO BE COMPLETED IN ACCORDANCE WITH THE CONSTRUCTION STAGING PLAN.
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GENERAL NOTES

PROJECT DESCRIPTION

THIS PROJECT IS TO REPAIR AND OVERLAY TAXIWAYS A, A1, A2 AND C AND REMOVE
AND REPLACE TAXIWAY C1 AT DIXON MUNICIPAL AIRPORT, INCLUDING, AMONG OTHER
INCIDENTAL WORK, THE FOLLOWING ITEMS:

REPAIR AND OVERLAY TAXIWAYS A AND C

— PATCHING OF PORTIONS OF EXISTING BITUMINOUS TAXIWAY PAVEMENTS.

~ CONSTRUCTION OF BITUMINOUS OVERLAYS OF TAXIWAYS A AND C.

— CONSTRUCTION OF BITUMINOUS PAVEMENT TAPERS AND TRANSITIONS,

— TOPSOILNG OF EXISTNG PAVEMENT SHOULDERS.

~ REMARKING OF OVERLAID PAVEMENTS AND ADDITION OF RETROFLECTIVE
TAXIWAY EDGE MARKERS.

H

TOPSOILING, SEEDING AND MULCHING.

REMOVE._AND REPLACE_ TAXIWAY C!

— EXCAVATION, INCLUDING TOPSOIL. REMOVAL, SOl STABILIZATION AND
EMBANKMENT CONSTRUCTION.

INSTALLATION OF STORM SEWER AND UNDERDRAINS.

~ CONSTRUCTION OF PROPOSED BITUMINOUS PAVEMENT SECTION INCLUDING
AGGREGATE BASE AND PAVEMENT SHOULDERS.

~ MARKING OF TAXIWAY C1 AND ADDITION OF RETROFLECTIVE TAXIWAY EDGE
MARKERS.

~ TOPSOILING, SEEDING AND MULCHING.

PROTECTION OF EXISTING AIRPORT FAGIUTIES

THE CONTRACTOR IS TO BE RESPONSIBLE FOR THE PROTECTION OF EXISTING UNDERGROUND AND OVERHEAD UTILITIES AND LIGHTING
EQUIPMENT; DRIVEWAY AND ROAD PAVEMENT AND SHOULDERS; RUNWAY, TAXIWAY AND APRON PAVEMENTS AND SHOULDERS; RUNWAY,
TAXIWAY AND AIRPORT LIGHTING EQUIPMENT; AND SEEDED AND TURFED AREAS THAT ARE UTIUZED IN OR AFFECYTED BY THE
CONTRACTOR'S ACTIVITIES. ITEMS DAMAGED BY THE CONTRACTOR ARE TO BE REPAIRED AT CONTRACTOR'S EXPENSE AND TG THE
SATISFACTION OF THE AJRPORT OWNER AND THE RESIDENT ENGINEER.

IN ADDITION WHEN CONDITIONS DICTATE OR AS DETERMINED BY THE AIRFORT OWNER OR THE RESIDENT ENGINEER, THE CONTRACTOR
SHALL BE REQUIRED TO USE A PICK-UP TYPE SWEEPER IN ALL ACTIVE CONSTRUCTION AIRFIELD PAVEMENT AREAS AND ROADS USED
AS HAUL ROUTES, THE CONTRACTOR WILL BE REQUIRED YO HAVE A SWEEPER AVAIABLE FOR USE AT ALL TIMES. THE COST OF
SWEEPING SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT.

CONTRACTOR'S ACCESS AND TEMPORARY FACILITIES

CONTRACTOR'S ACCESS TO THE PROJECT WHEN ON AIRPORT PROPERTY IS SHOWN ON THIS SHEET. CONTRACTOR'S ACCESS TO THE
AIRPORT ITSELF IS TO BE PROVIDED BY PUBUC RIGHTS~OF-WAY. THE CONTRACTOR IS TO SECURE ALL NECESSARY PERMITS FOR
THE USE OF ANY PUBLIC RIGHTS~OF-WAY AND IS TO MAINTAIN TRAFFIC ON THESE PUBLIC ROADS AT ALL TIMES, WITH THE COSTS
OF PERMITTING, CLEANING AND REPAIRING OF PAVEMENT DAMAGED BY CONTRACTOR'S ACTIMITIES INCIDENTAL TO THE CONTRACT. USE

OF AND REPAIRS TO ANY PUBLIC FACIUTIES ARE TO BE COMPLETED TO THE SATISFACTION OF THE FACILITY'S OWNER.

THE CONTRACTOR IS TO PROVIDE TEMPORARY HAUL ROUTE AT THE LOCATION SHOWN ON THIS SHEET AND AS DETAILED. THE HAUL
ROUTE WILL BE PAID UNDER ITEM AR150540. OTHER TEMPORARY CONSTRUCTION ROADS WITHIN THE CONSTRUCTION LIMIT LINES AS
MAY BE REQUIRED BY HIS ACTIMTIES AT HIS OWN EXPENSE AND DISCRETION, SUBJECT TO THE APPROVAL OF THE RESIDENT
ENGINEER. HEAVY VEHICLES SHALL NOT CROSS EXISTING OR NEW PAVEMENT SURFACES EXCEPT AS APPROVED BY THE AIRPORT
OWNER AND THE RESIDENT ENGINEER. ANY DAMAGE TO PAVEMENTS THAT MAY OCCUR BY THE CONTRACTOR'S ACTIVITIES SHALL BE
REPAIRED AT THE CONTRACTOR'S EXPENSE AND TO THE SATISFACTION OF THE AIRPORT OWNER AND THE RESIDENT ENGINEER.

THE CONTRACTOR 1S TO PROVIDE CONTRACTOR'S EQUIPMENT STORAGE AND PARKING AREAS AT THE LOCATIONS SHOWN ON THIS
SHEET. THE CONTRACTOR WILL BE UTILZING AN EXISTING GATED ENTRANCE ON THE AIRPORT. IT IS THE CONTRAGCTOR'S
RESPONSIBILITY TO MAINTAIN THE CONSTRUCTION ENTRANCE AND ACCESS, ROADS AND THE STORAGE AREA DURING CONSTRUCTION
AND TO RESTORE THE AREAS AT PROJECT COMPLETION TO CONDITIONS SUITABLE TO THE. ARPORY OWNER AND THE RESIDENT
ENGINEER. AT THE AIRPORT OWNER'S DISCRETION, THE TEMPORARY FACILITES MAY REMAIN, BUT THEY MUST BE LEFT IN CONDITIONS
SUITABLE TO THE AIRPORT OWNER. THE COST OF PROVIDING, MAINTAINING AND RESTORING THE TEMPORARY FACILITIES IS INCIDENTAL
TO THE CONTRACT.

RESPONSIBILITY FOR EXISTING UTILITIES

THE LOCATION, SIZE AND/OR TYPE OF MATERIAL OF EXISTING UNDERGROUND OR OVERHEAD UTILITIES AS MAY
BE INDICATED ON THESE CONSTRUCTION PLANS IS NOT REPRESENTED AS BEING ACCURATE, SUFFICIENT OR
COMPLETE. NEITHER THE OWNER NOR THE PROJECT ENGINEER HAVE INDEPENDENTLY VERIFIED THIS INFORMATION
AND NEITHER ASSUMES ANY RESPONSIBILITY WHATSOEVER IN RESPECT TO THE ACCURACY, SUFFICIENCY OR
COMPLETENESS OF THE INFORMATION AND GIVE NO EXPRESSED OR IMPLIED GUARANTEE THAT ANY CONDITIONS
INDICATED ARE REPRESENTATIVE OF ACTUAL CONDITIONS TO BE ENCOUNTERED.

IT SHALL BE THE CONTRACTOR'S RESPONSIBIUTY TO DETERMINE THE ACTUAL LOCATION OF ALL SUCH FACILITIES,
INCLUDING SERVICE CONNECTIONS TO UNDERGROUND UTILITIES. PRIOR TO CONSTRUCTION, THE CONTRACTOR
SHALL NOTIFY ALL UTIITY COMPANIES AND AGENCIES OF HIS CONSTRUCTION PLANS AND SHALL OBTAIN FROM
EACH PARTY DETAILED INFORMATION AND ASSISTANCE RELATIVE TO THE LOCATION OF ALL UTIUTIES AND THE
WORKING SCHEDULE OF ANY REMOVALS OR ADJUSTMENTS REQUIRED OF THE UTILITY. THE CONTRACTOR SHALL
CONTACT JU.LLE. (PHONE_800--892--0123) TO ASSIST IN THE ABOMVE,

THE CONTRACTOR SHALL PROTECT ANY FACIITIES TO THE SATISFACTION OF THE UTILITY OR OWNING-AGENCY
WTH THE COST OF ANY REQUIRED PROTECTION TO BE INCIDENTAL TO THE CONTRACT. IN THE EVENT A UTILTY
LINE OR SERVICE IS UNEXPECTEDLY ENCOUNTERED DURING CONSTRUCTION, THE CONTRACTOR SHALL
IMMEDIATELY NOTIFY THE RESIDENT ENGINEER AND THE UTILITY COMPANY OR AGENCY OF JURISDICTION. ANY

SUCH UTILITIES DISTURBED BY THE CONTRACTOR'S OPERATIONS SHALL BE RESTORED TO SERVICE AT ONCE.
EXISTING BENCHMARK
BENCHMARK IS AS FOLLOWS:
ELEVATION: 772,78 (NAVD 88B)
CUT SQUARE ON RIM OF INLET NEAR WEST END OF RUNWAY 12 NORTH OF CENTERLINE.
BM  COORDINATES OF INLET (STATE~PLANE ILLINOIS~WEST COORDINATES, NAD 83): g ;2822%;1949

OTHER TEMPORARY BENCHMARKS ARE LOCATED ON~FIELD BUT THEIR USE MUST BE FIELD-VERIFIED.
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